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1 out of 9
Project No: NP-GWMP 4(2), 5(3)

Project Name: George Washington Memorial Parkway

Schedule: A

Schedule Type: Base

Solcitation No: DTFH71-15-B-00013

Division: Eastern Federal Lands

State: VA       County: Arlington

Federal Land: Opened at: Sterling, VA

Opened by: Shadie Teymourian 

Date: 03/25/15

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

Contractor Comment Bid Amount Responsive

Team Henry Enterprises, LLC $1,890,176.00
1003 48th Street
Newport News Virginia 23607

Milani Construction, LLC $2,340,605.00
2001 Martin Luther King, Jr. Ave SE
Washington District of Columbia 20020

Engineer's Estimate $1,900,000.00

Shadie.Teymourian
Typewritten Text
Shadie Teymourian

Shadie.Teymourian
Typewritten Text
Contract Specialist 

Shadie.Teymourian
Typewritten Text
03/25/2015

Shadie.Teymourian
Typewritten Text



Tabulation of Bids
Report Date: 03/25/15

2 out of 9
Project No: NP-GWMP 4(2), 5(3)

Project Name: George Washington Memorial Parkway

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A1000 15101-0000 MOBILIZATION

Team Henry Enterprises, LLC      Lump Sum $114,000.00
Milani Construction, LLC      Lump Sum $345,000.00
Engineer's Estimate ALL LPSM       Lump Sum $152,515.00

A1010 15201-0000 CONSTRUCTION SURVEY AND STAKING

Team Henry Enterprises, LLC      Lump Sum $18,000.00
Milani Construction, LLC      Lump Sum $30,000.00
Engineer's Estimate ALL LPSM       Lump Sum $20,000.00

A1020 15401-0000 CONTRACTOR TESTING

Team Henry Enterprises, LLC      Lump Sum $18,000.00
Milani Construction, LLC      Lump Sum $35,000.00
Engineer's Estimate ALL LPSM       Lump Sum $30,000.00

A1030 15705-0100 SOIL EROSION CONTROL, SILT FENCE

Team Henry Enterprises, LLC $5.40 $2,700.00
Milani Construction, LLC $5.00 $2,500.00
Engineer's Estimate 500 LNFT $5.00 $2,500.00

A1040 15706-1000 SOIL EROSION CONTROL, INLET PROTECTION

Team Henry Enterprises, LLC $270.00 $540.00
Milani Construction, LLC $400.00 $800.00
Engineer's Estimate 2 EACH $350.00 $700.00

A1050 20301-0700 REMOVAL OF DELINEATOR

Team Henry Enterprises, LLC $6.00 $84.00
Milani Construction, LLC $75.00 $1,050.00
Engineer's Estimate 14 EACH $40.00 $560.00

A1060 20301-2400 REMOVAL OF SIGN

Team Henry Enterprises, LLC $120.00 $5,400.00
Milani Construction, LLC $200.00 $9,000.00
Engineer's Estimate 45 EACH $100.00 $4,500.00
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Project No: NP-GWMP 4(2), 5(3)

Project Name: George Washington Memorial Parkway

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A1070 20301-3600 REMOVAL OF RAISED PAVEMENT MARKER

Team Henry Enterprises, LLC $6.00 $240.00
Milani Construction, LLC $40.00 $1,600.00
Engineer's Estimate 40 EACH $30.00 $1,200.00

A1080 20302-0300 REMOVAL OF CURB AND GUTTER, CONCRETE

Team Henry Enterprises, LLC $12.30 $3,936.00
Milani Construction, LLC $15.00 $4,800.00
Engineer's Estimate 320 LNFT $15.00 $4,800.00

A1090 20302-1200 REMOVAL OF GUARDRAIL

Team Henry Enterprises, LLC $6.12 $25,092.00
Milani Construction, LLC $6.00 $24,600.00
Engineer's Estimate 4,100 LNFT $8.00 $32,800.00

A1100 20303-1600 REMOVAL OF PAVEMENT, ASPHALT

Team Henry Enterprises, LLC $24.00 $67,200.00
Milani Construction, LLC $30.00 $84,000.00
Engineer's Estimate 2,800 SQYD $7.00 $19,600.00

A1110 20401-0000 ROADWAY EXCAVATION

Team Henry Enterprises, LLC $150.00 $127,500.00
Milani Construction, LLC $75.00 $63,750.00
Engineer's Estimate 850 CUYD $45.00 $38,250.00

A1120 20402-0000 SUBEXCAVATION

Team Henry Enterprises, LLC $120.00 $10,200.00
Milani Construction, LLC $125.00 $10,625.00
Engineer's Estimate 85 CUYD $45.00 $3,825.00

A1130 20410-0000 SELECT BORROW

Team Henry Enterprises, LLC $37.20 $2,232.00
Milani Construction, LLC $125.00 $7,500.00
Engineer's Estimate 60 CUYD $40.00 $2,400.00
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Project No: NP-GWMP 4(2), 5(3)

Project Name: George Washington Memorial Parkway

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A1140 20701-0800 EARTHWORK GEOTEXTILE, TYPE II-B

Team Henry Enterprises, LLC $2.25 $7,200.00
Milani Construction, LLC $2.00 $6,400.00
Engineer's Estimate 3,200 SQYD $4.00 $12,800.00

A1150 30101-4000 AGGREGATE BASE GRADING C OR D

Team Henry Enterprises, LLC $2.52 $3,024.00
Milani Construction, LLC $55.00 $66,000.00
Engineer's Estimate 1,200 TON $40.00 $48,000.00

A1160 30302-1000 DITCH RECONDITIONING

Team Henry Enterprises, LLC $21.00 $4,200.00
Milani Construction, LLC $35.00 $7,000.00
Engineer's Estimate 200 LNFT $30.00 $6,000.00

A1170 40101-0200 SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL  (TYPE I-A

PAVEMENT ROUGHNESS OR TYPE IV PAVEMENT ROUGHNESS)

Team Henry Enterprises, LLC $141.60 $240,720.00
Milani Construction, LLC $155.00 $263,500.00
Engineer's Estimate 1,700 TON $140.00 $238,000.00

A1180 40101-0600 SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL  (TYPE IV

PAVEMENT ROUGHNESS)

Team Henry Enterprises, LLC $136.80 $342,000.00
Milani Construction, LLC $155.00 $387,500.00
Engineer's Estimate 2,500 TON $140.00 $350,000.00

A1190 40101-1000 SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL

Team Henry Enterprises, LLC $152.40 $121,920.00
Milani Construction, LLC $150.00 $120,000.00
Engineer's Estimate 800 TON $140.00 $112,000.00



Tabulation of Bids
Report Date: 03/25/15

5 out of 9
Project No: NP-GWMP 4(2), 5(3)

Project Name: George Washington Memorial Parkway
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Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A1210 41301-0600 ASPHALT PAVEMENT MILLING, 2-INCH DEPTH

Team Henry Enterprises, LLC $8.40 $23,520.00
Milani Construction, LLC $8.00 $22,400.00
Engineer's Estimate 2,800 SQYD $5.00 $14,000.00

A1220 41301-0800 ASPHALT PAVEMENT MILLING, 3-INCH DEPTH

Team Henry Enterprises, LLC $11.40 $250,800.00
Milani Construction, LLC $11.00 $242,000.00
Engineer's Estimate 22,000 SQYD $7.00 $154,000.00

A1230 60501-0000 STANDARD UNDERDRAIN SYSTEM  (4-INCH DIAMETER)

Team Henry Enterprises, LLC $50.40 $22,680.00
Milani Construction, LLC $40.00 $18,000.00
Engineer's Estimate 450 LNFT $25.00 $11,250.00

A1240 60705-0000 RECONDITIONING DRAINAGE STRUCTURE

Team Henry Enterprises, LLC $6,000.00 $6,000.00
Milani Construction, LLC $750.00 $750.00
Engineer's Estimate 1 EACH $1,000.00 $1,000.00

A1250 60902-0800 CURB AND GUTTER, CONCRETE, 10-INCH DEPTH

Team Henry Enterprises, LLC $35.40 $11,328.00
Milani Construction, LLC $50.00 $16,000.00
Engineer's Estimate 320 LNFT $30.00 $9,600.00

A1260 61701-3900 GUARDRAIL SYSTEM SBTA

Team Henry Enterprises, LLC $75.96 $288,648.00
Milani Construction, LLC $70.00 $266,000.00
Engineer's Estimate 3,800 LNFT $90.00 $342,000.00

A1270 61702-1400 TERMINAL SECTION, TYPE SBT TANGENT

Team Henry Enterprises, LLC $1,440.00 $17,280.00
Milani Construction, LLC $7,500.00 $90,000.00
Engineer's Estimate 12 EACH $7,000.00 $84,000.00
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A1280 62502-0000 TURF ESTABLISHMENT

Team Henry Enterprises, LLC $6.60 $1,980.00
Milani Construction, LLC $10.00 $3,000.00
Engineer's Estimate 300 SQYD $7.00 $2,100.00

A1290 63304-0900 SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING

Team Henry Enterprises, LLC $28.80 $8,640.00
Milani Construction, LLC $40.00 $12,000.00
Engineer's Estimate 300 SQFT $40.00 $12,000.00

A1300 63309-0200 DELINEATOR, TYPE 2

Team Henry Enterprises, LLC $90.00 $1,260.00
Milani Construction, LLC $35.00 $490.00
Engineer's Estimate 14 EACH $120.00 $1,680.00

A1310 63316-1000 REMOVE AND RESET SIGN

Team Henry Enterprises, LLC $600.00 $600.00
Milani Construction, LLC $500.00 $500.00
Engineer's Estimate 1 EACH $280.00 $280.00

A1320 63401-1500 PAVEMENT MARKINGS, TYPE H, SOLID

Team Henry Enterprises, LLC $1.26 $27,720.00
Milani Construction, LLC $1.00 $22,000.00
Engineer's Estimate 22,000 LNFT $1.50 $33,000.00

A1330 63401-1600 PAVEMENT MARKINGS, TYPE H, BROKEN

Team Henry Enterprises, LLC $1.86 $14,880.00
Milani Construction, LLC $0.50 $4,000.00
Engineer's Estimate 8,000 LNFT $0.50 $4,000.00

A1340 63405-2900 PAVEMENT MARKINGS, TYPE H, TURN ARROW

Team Henry Enterprises, LLC $120.00 $120.00
Milani Construction, LLC $300.00 $300.00
Engineer's Estimate 1 EACH $200.00 $200.00
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A1350 63406-0500 RAISED PAVEMENT MARKER TYPE E

Team Henry Enterprises, LLC $114.00 $4,560.00
Milani Construction, LLC $70.00 $2,800.00
Engineer's Estimate 40 EACH $120.00 $4,800.00

A1360 63502-0100 TEMPORARY TRAFFIC CONTROL, ADVANCE WARNING ARROW PANEL, TYPE A

Team Henry Enterprises, LLC $1,200.00 $3,600.00
Milani Construction, LLC $2,000.00 $6,000.00
Engineer's Estimate 3 EACH $3,000.00 $9,000.00

A1370 63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM

Team Henry Enterprises, LLC $93.60 $18,720.00
Milani Construction, LLC $100.00 $20,000.00
Engineer's Estimate 200 EACH $100.00 $20,000.00

A1380 63502-1900 TEMPORARY TRAFFIC CONTROL, SHADOW VEHICLE

Team Henry Enterprises, LLC $2,880.00 $2,880.00
Milani Construction, LLC $25,000.00 $25,000.00
Engineer's Estimate 1 EACH $4,000.00 $4,000.00

A1390 63502-2000 TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN

Team Henry Enterprises, LLC $2,880.00 $11,520.00
Milani Construction, LLC $2,000.00 $8,000.00
Engineer's Estimate 4 EACH $6,000.00 $24,000.00

A1400 63503-0300 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

Team Henry Enterprises, LLC $13.20 $528.00
Milani Construction, LLC $50.00 $2,000.00
Engineer's Estimate 40 LNFT $60.00 $2,400.00

A1410 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

Team Henry Enterprises, LLC $2.76 $2,484.00
Milani Construction, LLC $35.00 $31,500.00
Engineer's Estimate 900 SQFT $35.00 $31,500.00
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Project Name: George Washington Memorial Parkway

Schedule: A

Schedule Type: Base
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Number

A1420 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER

Team Henry Enterprises, LLC $28.00 $2,240.00
Milani Construction, LLC $28.00 $2,240.00
Engineer's Estimate 80 HOUR $28.00 $2,240.00

A1430 63601-6000 SYSTEM INSTALLATION, TRAFFIC DETECTOR SYSTEM  (TRAFFIC COUNTER)

Team Henry Enterprises, LLC      Lump Sum $12,600.00
Milani Construction, LLC      Lump Sum $25,000.00
Engineer's Estimate ALL LPSM       Lump Sum $30,000.00

A1440 63602-6020 SYSTEM INSTALLATION, TRAFFIC DETECTOR WIRE LOOP  (TRAFFIC SIGNALS)

Team Henry Enterprises, LLC $6,360.00 $31,800.00
Milani Construction, LLC $3,000.00 $15,000.00
Engineer's Estimate 5 EACH $2,500.00 $12,500.00

A1450 63701-0000 FIELD OFFICE

Team Henry Enterprises, LLC $9,600.00 $9,600.00
Milani Construction, LLC $35,000.00 $35,000.00
Engineer's Estimate 1 EACH $10,000.00 $10,000.00

Total Schedule - All Items

Team Henry Enterprises, LLC $1,890,176.00
Milani Construction, LLC $2,340,605.00
Engineer's Estimate $1,900,000.00
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Project Name: George Washington Memorial Parkway

Road User/Administrative Cost Subtotal

Schedule A

Schedule: A

Contractor Responsive?

Engineer's Estimate

Milani Construction, LLC

Team Henry Enterprises, LLC

No of Calendar Days

60

60

50

Road User/Admin Cost

$1,100.00

$1,100.00

$1,100.00

Amount Bid

$66,000.00

$66,000.00

$55,000.00
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Project Name: George Washington Memorial Parkway

Schedule: A

Schedule Type: Base

Bid Item Check Pass

Bidder Line Item Number Bidder's Extension Computed Extension

No Line Item Errors Found
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Project Name: George Washington Memorial Parkway

Schedule: A

Schedule Type: Base

Bid Total Check Pass

Bidder Bidder's Bid Amount Computed Bid Amount Error

Team Henry Enterprises, LLC $1,890,176.00 $1,890,176.00

Milani Construction, LLC $2,340,605.00 $2,340,605.00

The apparent low bidder is 0.52% below the engineer's estimate.




